I DEPARTMENT OF TRANSPORTATION DATE: 2/11/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
SR 127
CHURCH HILL ROAD TO DUSTY-PAVING
027003
BIDDERS AND BIDS LOCATION: WHITMAN
BIDDER BIDDER BID OPENING DATE: 03/14/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM#| UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
175 L.F. REMOVING GUARDRAIL 2
3 EACH REMOVING GUARDRATIIL ANCHOR 3
302 EACH REMOVING GUIDE POST 4
47650 L.F. |REMOVING TEMPORARY PAVEMENT 1 5
3800 S.Y. PAVEMENT REPAIR EXCAVATION ] 6
2400 S.Y. PAVEMENT REPAIR EXCAVATION 1 7
890 S.Y. PAVEMENT REPAIR EXCAVATION | 8
134 C.Y. EMBANKMENT COMPACTION 9
10 C.Y. DITCH EXCAVATION INCL. HAUL | 10
3 EACH CONCRETE INLET 11
8 C.Y. FILTER BLANKET 12
16 C.Y. QUARRY SPALLS 13
145 L.F. DRAIN PIPE 8 IN. DIAM. 14
129 L.F. SCHEDULE A CULV. PIPE 24 IN.| 15
61 L.F. CL. IV REINF. CONC. CULV. PIl 16
4000 TON CRUSHED SURFACING TOP COURSE| 17
225 TON ASPHALT CRS-2 18
220 TON ASPHALT CMS-2S 19
8400 EST. |ANTI-STRIPPING ADDITIVE 20
14 TON ASPHALT FOR FOG SEAL OF COLI 21
610 C.Y. FURNISHING AND PLACING CRUSHI 22
1660 S.Y. PLANING BITUMINOUS PAVEMENT | 23
205 TON LIME FOR TREATED RECYCLE 24
49900 S.Y. COLD IN-PLACE RECYCLE 25
950 TON ASPHALT CONC. FOR PRELEVELIN( 26
2072 TON ASPHALT CONC. FOR PAVEMENT RI 27
18200 TON  ASPHALT CONC. PAVEMENT CL. SU 28




oacE: o DEPARTMENT OF TRANSPORTATION DATE: 2/11/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
15300 CALC |JOB MIX COMPLIANCE PRICE ADJU 29

7600 CALC  |[COMPACTION PRICE ADJUSTMENT | 30

500 TON ASPHALT CONC. APPROACH 31

5000 CALC SMOOTHNESS COMPLAINCE PRICE| 32

3 DAY ESC LEAD 33

1000 EST. TEMPORARY WATER POLLUTION/ER( 34

1350 L.F. EXTRUDED CEMENT CONC. CURB | 35

1013 L.F. BEAM GUARDRAIL TYPE 1 36

4 EACH BEAM GUARDRAIL TRANSITION SE( 37

1 EACH BEAM GUARDRAIL FLARED TERMINI 38

2 EACH BEAM GUARDRAIL BURIED TERMINI 39

1604 L.F. REMOVING AND RESETTING BEAM| 40

2167 L.F. RAISING EXISTING BEAM GUARDRI 41

360 EACH FLEXIBLE GUIDE POST 42

142950 L.F. [PAINT LINE 43

138 L.F. PAINTED STOP LINE 44

7.6 HUND RECESSED PAVEMENT MARKER 45

67800 L.F. |TEMPORARY PAVEMENT MARKING 46

LUMP SUM PERMANENT SIGNING 47

LUMP SUM ILLUMINATION SYSTEM REVISION| 48

LUMP SUM TEMPORARY TRAFFIC CONTROL DEY 49

300 HR CONTRACTOR PILOTED TRAFFIC C( 50

2400 HR TRAFFIC CONTROL LABOR 51

50 DAY TRAFFIC CONTROL VEHICLE 52

500 HR TRAFFIC CONTROL SUPERVISOR 53

614 S.F. CONSTRUCTION SIGNS CLASS A 54

161 C.Y. STRUCTURE EXCAVATION CLASS B| 55

481 S.F. SHORING OR EXTRA EXCAVATION ( 56

1 EACH PLUGGING EXISTING PIPE 57

1000 EST. ROADSIDE CLEANUP 58

LUMP SUM TRIMMING AND CLEANUP 59

5 EST. REIMBURSEMENT FOR THIRD PART] 60

-1 CALC MINOR CHANGE 61

LUMP SUM SPCC PLAN 62

10 EACH MAILBOX SUPPORT TYPE 1 63

3 EACH MAILBOX SUPPORT TYPE 2 64




